



www.collegeofthedesert.edu

ADDENDUM NO. 1

for

College of the Desert Website Redesign RFP #2023-06

July 3, 2023

The following changes, additions, deletions, clarifications, or corrections shall become part of the RFP Documents for Desert Community College District Website Redesign RFP (#2023-06) published on June 21, 2023. All other terms, specifications, and conditions remain the same.

Clarification and Modification to the RFP

1. Section 1.11 RFP Schedule has been modified as presented below. The College of the Desert reserves the right to modify the below schedule of events:

Publication of RFP	June 21, 2023
Last day to submit questions	June 29, 2023
Proposals Due	No later than 3:00 P.M. PDT, July 11, 2023
Committee Review of Proposals	July 13, 2023
Interview with Short Listed Qualified Vendors	July 20, 2023
Award of Contract & Board of Trustee Approval	August 18, 2023
Contract Commences	September 1, 2023
Estimated Completion	August 31, 2025

Summary of Guided Medium and Large Implementation and Mitigation that will be taken on by Modern Campus

***Guided Medium Implementation** - Includes Homepage, interior page, 3 Basic layouts, 14 Basic Elements and 7 Advanced Elements*

- **Migration Medium** -
 - *Scripted migration from a single customer-provided data source, such as an XML data export, or from a screen scrape with up to 4 targeted screen layouts.*
 - *Includes migration from existing news feed to Omni CMS tags.*
 - *Includes optional migration of binary files (images, pdfs, etc.) that are targetable on existing pages.*

- **Guided Large Implementation** - *Includes Homepage, interior page, 5 Basic layouts, 1 Advanced Layout, 18 Basic Elements, and 8 Advanced Elements*
- **Migration Large** -
 - *Scripted Migration from 5 or more targeted screen layouts from one or multiple sites.*
 - *Includes migration from existing news feed to Omni CMS tags.*
 - *Includes optional migration of binary files (images, pdfs, etc.) that are targetable on existing pages.*